Downtown Streetscapes Ph 1 Furnishing Repainting Project
Bid Opening
June 18, 2024 at 2:00 p.m. at Sherwood City Hall

C+A
1st tier ✓

Company Name	Bid Bond	Pre-Qual Submitted	Addendum #1	Bid Schedule 1 Painting Via Roller/Spray Method	Bid Schedule 2 Painting Via Roller/Spray Method with Alternate	Bid Schedule 3 Painting Via Electrostatic	Bid Schedule 4 Painting Via Electrostatic with Alternate
Long Painting Co.	✓		✓	$162,760.00	$166,960.00	—	—
L and A	✓	✓	✓	$178,479.14	$236,372.05	—	—